ND DEPARTMENT OF TRANSPORTATION seer o 1 w1 ABSTRACT OF BIDS RECEIVED

prosecT 0.  NH-4-002(1173187 NO. 1|BIDDER BIDDER BIDDER
ENGINEERS ESTIMATE ?ﬁEKEN CONSTRUCTION
COUNTY & DATE MCHENRY (049) SEP 09, 2016 09:30AM
LENGTH & TYPE 0.035 TOWNER, ND
1 MI W OF ND 14 S
COMPLETION TIME 10 DAYS EROSION REPAIR c.c. CHECK RANK 00 c.c. BOND RANK 01 c.c
s:ﬁ? ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103JCONTRACT BOND L SUM 1000 2700000 270000 700000 70000 i
256RIPRAP GRADE II CcY 485000 100000 4850000 100/000 4850000 i
262FLOTATION SILT CURTAIN LF 200000 20000 400000 15000 300000 !
302AGGREGATE SURFACE COURSE CL 5 CY 465000 120000 5580000 30000 1395000
702MOBILIZATION L SUM 1000 20000000 20000000 16000000 1600000
704TRAFFIC CONTROL SIGNS UNIT 689000 3000 206700 2200 151580
7O0GATTENUATION DEVICE-TYPE B-70 EA 1000 3600000 360000 1815000 181500
704TYPE II1I BARRICADE EA 1000 200000 20000 991000 9900
704DELINEATOR DRUMS EA 22000 50000 110000 17050 37510
704TUBULAR MARKERS EA 18000 15000 27000 8800 15840
704SEQUENCING ARROW PANEL-TYPE C EA 1000 2000000 200000 715000 71500
704PRECAST CONCRETE MED BARRIER-STATE FURNISHED EA 36000 375000 1350000 350000 1260000
TOTAL 15373700 99462830
NO LIMIT
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO: DOKKEN CONSTRUCTION INC WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

SHEET NO 1 oF _15H6
proJecT No.  SOIB-7-804(054)312 NO. 2 BIDDER BIDDER BIDDER
ENGINEERS ESTIMATE J M MARSCHUETZ CONST [JMAC RESOURCES INC
RUCTION CO
COUNTY & DATE WILLIAMS (105> SEP 09, 2016 09:30AM
LENGTH & TYPE 3.761 EUREKA, MO WILLISTON, ND
131ST AVE NW TO TEMP ND TRR

COMPLETION TIME 10/21/17 PCC RECONSTRUCTION, BOX CULVERT, GUARD c.c. CHECK RANK 00 c.c. BOND RANK 01 c.c. BOND RANK 02
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103 CONTRACT BOND L SUM 1000 185786000 18578600 98000000 9800000 158499390 15849939
103ESCROW OF BID DOCUMENTATION L SUM 1000 3500000 350000 1000000 100000 2163810 216381
107RAILWAY PROTECTION INSURANCE L SUM 1,000 3000000 300000 500000 50000 2704760 270476
201 CLEARING & GRUBBING IACRE 41000 2000000 8200000 981000 401800 237380 973258
202REMOVAL OF STRUCTURE L SUM 10000 60000000 6000000, 35000000 3500000 42143520 6214352
202REMOVAL OF CONCRETE PAVEMENT SY 30000 30000 90000 7.000 21000 68630 205890
202REMOVAL OF CURB & GUTTER LF 7323000 12000 8787600 31000 2196900 7430 5660989
202REMOVAL OF BITUMINOUS SURFACING TON 39995000 15000 59992500 5620 22677190 6330 25316835
202REMOVAL OF BRIDGE RAIL L SUM 1000 4000000 400000 2000000 200000 2612810 261281
202REMOVAL OF PIPE ALL TYPES AND SIZES LF 1818000 25000 45465000 15000 2727000 14290 2597922
202REMOVAL OF MANHOLES EA 2000 1500000 300000 300000 60000 761390 152278
202REMOVAL OF INLETS EA 14000 800000 1120000 300000 420000 576380 806932
202REMOVE & RESET INLETS EA 1000 1500000 150000 1450000 145000 555830 55583
202EXCAVATION & DISPOSAL OF CONTAMINATED SOIL CY 1100000 145000 15950000 130000 14300000 266620 27106200
202REMOVE APPROACH EA 3000 500000 150000 1450000 435000 1111660 333498
202REMOVE EXISTING FENCE LF 16348000 2000 3269600 750 1226100 810 1324188
202REMOVAL OF RIPRAP - LOOSE ROCK CY 1470000 38000 5586000 10000 1470000 9140 1343580
202DISPOSAL OF CONTAMINATED WATER GAL 43500000 1200 5220000 050 217500 3110 13528500
203COMMON EXCAVATION-TYPE A CY 200197000 5000 | 100098500 4000 80078800 5090 | 101900273
203 TOPSOIL CY 38213000 4000 15285200 21000 7662600 3330 12726929
203 COMMON EXCAVATION-WASTE CY 22629000 15000 33943500 6500 14708850 13130 29711877
203 COMMON EXCAVATION-SUBCUT CY 6683000 5000 33461500 10000 6683000 8480 5667184
210BOX CULVERT EXCAVATION EA 1000 25000000 25000000 20000/000 2000000 20461030 2066103
210FLOWABLE FILL CY 75000 200000 1500000 175/000 1312500 193690 1452675
21 0FOUNDATION PREPARATION-BOX CULVERT EA 1000 10000000 1000000 5000{000 500000 30493340 3069334
21 6WATER M GAL 3974000 24000 9537600 221000 8742800 35340 1406446116
230SUBGRADE PREPARATION-TYPE A-12IN STA 199000 550000 10945000 695000 13830500 486860 9688514
251SEEDING CLASS III IACRE 48340 800000 3867200 6246000 3016414 595050 2876472
251 TEMPORARY COVER CROP IACRE 66730 150000 700950 188/000 878529 162290 758381
253 STRAW MULCH IACRE 78950 350000 2763250 415000 3276425 216380 1708320
255ECB TYPE 1 SY 80417000 2000 16083400 1300 10454210 1350 10856295
256RIPRAP GRADE I CY 416000 150000 62460000 80000 3328000 81040 3371264
256RIPRAP GRADE II CY 132000 150000 1980000 45000 594000 81040 1069728
260SILT FENCE SUPPORTED LF 10971000 3000 3291300 3000 3291300 2270 2690417
260REMOVE SILT FENCE SUPPORTED LF 10971000 1000 1097100 800 877680 700 767970
261FIBER ROLLS 12IN LF 26063000 3000 7818900 2400 6255120 2630 6333309
261REMOVE FIBER ROLLS 12IN LF 25007000 750 1875525 400 1000280 270 675189
265STABILIZED CONSTRUCTION ACCESS EA 1000 3000000 300000 4750000 475000 10432340 1063234
265REMOVE STABILIZED CONSTRUCTION ACCESS EA 1000 1500000 150000 1500/000 150000 2018000 201800
B302TRAFFIC SERVICE AGGREGATE TON 13069000 24000 31365600 19500 25684550 13910 18178979
302SALVAGED BASE COURSE TON 92578000 22000 | 203671600 10500 97206900 10060 93133468
430COMMERCIAL GRADE HOT MIX ASPHALT TON 714000 150000 70710000 127250 59985650 137670 66897638
55010IN NON REINF CONCRETE PVMT CL AE-DOWELED SY 117871000 90000 |1060839000 50750 | 598195325 69250 | 816256675
602CONCRETE BRIDGE BARRIER LF 80000 160000 1280000 125000 1000000 108190 865520
702MOBILIZATION L SUM 110001238568000 | 1238568001575000000 | 1575000/001385665490 | 138566549
704FLAGGING MHR 2000000 35000 7000000 381000 7600000 48690 9738000
7O4TRAFFIC CONTROL SIGNS UNIT 2968000 3000 890400 1750 519400 3250 9646600
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

AWARD TO:

J M MARSCHUETZ CONSTRUCTION CO

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

SHEET NO 2 oF _15H6
proJecT No.  SOIB-7-804(054)312 NO. 2 BIDDER BIDDER BIDDER
ENGINEERS ESTIMATE J M MARSCHUETZ CONST [JMAC RESOURCES INC
RUCTION CO
COUNTY & DATE WILLIAMS (105> SEP 09, 2016 09:30AM
LENGTH & TYPE 3.761 EUREKA, MO WILLISTON, ND
131ST AVE NW TO TEMP ND TRR
COMPLETION TIME 10/21/17 PCC RECONSTRUCTION, BOX CULVERT, GUARD c.c. CHECK RANK 00 c.c. BOND RANK 01 c.c. BOND RANK 02
s:ic ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
704ATTENUATION DEVICE-TYPE B-25 EA 6000 3000000 1800000 2250000 1350000 3245720 19647432
704TYPE III BARRICADE EA 20000 150000 300000 75000 150000 156880 313760
704DELINEATOR DRUMS EA 405000 35000 1417500 200000 810000 32660 13164630
704TUBULAR MARKERS EA 350000 11000 385000 10000 350000 10820 378700
704STACKABLE VERTICAL PANELS EA 350000 38000 1330000 201000 700000 63280 1514800
7O04VERTICAL PANELS-BACK TO BACK EA 122000 20000 2646000 12000 1464600 63280 528016
704SEQUENCING ARROW PANEL-TYPE B EA 1000 800000 80000 1200000 120000 1298290 129829
704SEQUENCING ARROW PANEL-TYPE C EA 1000 1557000 155700 1200000 120000 1298290 129829
704PRECAST CONCRETE MED BARRIER-STATE FURNISHED EA 40000 400000 1600000 150000 600000 315860 1263440
706AGGREGATE LABORATORY EA 1,000 11000000 11000000 10000000 1000000 10819070 1081907
706 CONTRACTOR'S LABORATORY EA 1000 7000000 700000 10000000 1000000 5409540 540954
708RIPRAP-GROUTED JOINT SY 60000 110000 660000 75000 450000 1511860 911160
708INLET PROTECTION-SPECIAL EA 88000 180000 1584000 901000 792000 108190 952072
708REMOVE INLET PROTECTION-SPECIAL EA 89000 50000 4465000 40000 356000 10820 96298
709GEOSYNTHETIC MATERIAL TYPE G SY 18090000 3500 6331500 21000 3618000 1760 3183840
709GEOSYNTHETIC MATERIAL TYPE R1 SY 18788000 2500 4697000 21650 4978820 1430 2686684
709GEOSYNTHETIC MATERIAL TYPE RR SY 1231000 4000 4924600 2500 307750 1340 164954
709GEOSYNTHETIC MATERIAL TYPE S1 SY 15167000 4000 6066800 21000 3033400 1240 1880708
709GEOSYNTHETIC MATERIAL TYPE S2 SY 1361000 4000 56446400 21000 272200 1530 208233
714PIPE CONC REINF 12IN CL III-STORM DRAIN LF 16000 110000 176000 239000 382400 115480 184768
714PIPE CONC REINF 15IN CL III-STORM DRAIN LF 900000 115000 10350000 182000 16380000 65820 5923800
714PIPE CONC REINF 18IN CL III-STORM DRAIN LF 61000 120000 732000 214000 1305400 67150 409615
714PIPE CONC REINF 24IN CL II-45DEG BEND EA 3000 1000000 300000 1050000 315000 1566820 670066
714PIPE CONC REINF 24IN CL III-STORM DRAIN LF 221000 150000 3315000 224000 4950400 102200 2258620
714PIPE CONDUIT 15IN-STORM DRAIN LF 318000 100000 3180000 170/000 5406000 53950 1715610
714PIPE CONDUIT 18IN-APPROACH LF 188000 50000 9600[00 47000 883600 64650 1215420
714PIPE CONDUIT 18IN-STORM DRAIN LF 682000 110000 7502000 151/000 10298200 60610 4133602
714PIPE CONDUIT 24IN-APPROACH LF 495000 60000 2970000 56000 2772000 76390 3781305
714PIPE CONDUIT 24IN-STORM DRAIN LF 187000 130000 2431000 111/000 2075700 63670 1186889
714PIPE CONDUIT 30IN-STORM DRAIN LF 1786000 150000 26790000 821000 14645200 67030 11971558
714PIPE CONDUIT 36IN LF 88000 160000 1408000 190/000 1672000 33020 29057 6|
714PIPE CONDUIT 36IN-APPROACH LF 295000 100000 2950000 941000 2773000 117250 36458875
714PIPE CONDUIT 36IN-STORM DRAIN LF 734000 160000 11744000 112000 8220800 76570 5620238
714PIPE CONDUIT 42IN LF 170000 260000 4420000 124/000 2108000 1501420 2557140
714PIPE CONDUIT 42IN-APPROACH LF 102000 120000 1224000 941000 958800 113130 1153926
714CATTLE PASS CONC INTERMED SECTION LF 150000 700000 10500000 400000 6000000 284330 4264950
714REMOVE & RELAY CONC CATTLE PASS END SECTION EA 4000 1500000 600000 2300000 920000 865950 3646380
714REMOVE & RELAY END SECTION-ALL TYPE & SIZES EA 2000 600000 120000 1650000 330000 865950 173190
714PLUG PIPE-ALL TYPES & SIZES EA 2000 1000000 200000 2450000 490000 2704760 540952
714TRENCH PLUG EA 6000 4000000 2400000 2600000 1560000 1081900 669140
720RIGHT OF WAY MARKERS EA 168000 160000 2688000 145/000 26436000 108190 1817592
720ALIGNMENT MONUMENTS EA 28000 400000 1120000 175/000 490000 216380 605864
720IRON PIN R/W MONUMENTS EA 149000 150000 22350000 601000 894000 12446420 1853858
720IRON PIN REFERENCE MONUMENTS EA 19000 150000 285000 50000 95000 119010 226119
722MANHOLE 48IN EA 7000 4500000 3150000 2770000 1939000 1796620 1257634
722MANHOLE 54IN EA 6000 5000000 3000000 2800000 1680000 20771420 1266452
722MANHOLE 601IN EA 4000 5200000 2080000 2900000 1160000 2077420 830968
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO: J M MARSCHUETZ CONSTRUCTION CO

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO

3

OF

15

ABSTRACT OF BIDS RECEIVED

SOIB-7-804(054)312

PROJECT NO.

NO.

2

BIDDER
ENGINEERS ESTIMATE

BIDDER
J M MARSCHUETZ CONST
RUCTION CO

BIDDER
JMAC RESOURCES INC

COUNTY & DATE WILLIAMS (105) SEP 09, 2016 09:30AM
LENGTH & TYPE 3.761 EUREKA, MO WILLISTON, ND
131ST AVE NW TO TEMP ND TRR

COMPLETION TIME 10/21/17 PCC RECONSTRUCTION, BOX CULVERT, GUARD c.c. CHECK RANK 00 c.c. BOND RANK 01 c.c. BOND RANK 02
ﬁic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
722MANHOLE 661IN EA 1000 5500000 550000 3300000 330000 2693890 269389
722MANHOLE 84IN EA 2000 7000000 1400000 5000000 1000000 2859680 571934
722MANHOLE CASTING EA 2000 800000 160000 900000 180000 313110 62622
722MANHOLE RISER 48IN LF 50000 200000 1000000 91000 455000 1149820 5749100
722MANHOLE RISER 54IN LF 11000 300000 330000 187000 205700 1248200 1373020
722MANHOLE RISER 60IN LF 39000 400000 1560000 187000 729300 1248190 4867941
722MANHOLE RISER 66IN LF 6000 450000 270000 2231000 133800 12864620 771852
722MANHOLE RISER 72IN LF 4000 550000 220000 2231000 89200 12864620 514568
722MANHOLE RISER 84IN LF 15000 550000 825000 306000 459000 1373270 2059905
722MANHOLE STORM CONNECTION EA 1000 500000 50000 1022000 102200 1712120 171212
722ABANDON STORM SEWER SYSTEM L SUM 1000 5000000 500000 42500000 425000 5409540 540954
722INLET-TYPE 2 EA 101000 3500000 35350000 2050000 20705000 1879810 18986081
722]INLET-TYPE 2 DOUBLE EA 5000 5200000 2600000 46381000 2219000 3095900 1547950
722]INLET SPECIAL-TYPE 2 48IN EA 5000 4000000 2000000 24500000 1225000 1571980 785990
722]INLET SPECIAL-TYPE 2 60IN EA 2000 6000000 1200000 2800000 560000 1852780 370556
722]INLET SPECIAL-TYPE 2 72IN EA 1000 5000000 500000 3600000 360000 2269250 226925
722INLET SLOTTED DRAIN 15IN LF 315000 200000 6300000 2000000 6300000 108940 3431610
722MEDIAN DRAIN PRECAST CONCRETE-TYPE A EA 1000 2500000 250000 3000000 300000 1809470 180947
722ADJUST GATE VALVE BOX EA 11000 350000 385000 5500000 6050000 285620 314182
722ADJUST INLET EA 2000 200000 40000 14462000 2884600 476040 95208
724GATE VALVE & BOX 12IN EA 2000 3600000 720000 31000000 620000 5695970 1139194
724HYDRANT-RELOCATE EA 4000 3500000 1400000 42100000 1684000 1673960 669584
748CURB & GUTTER-TYPE I LF 24320000 32000 77824000 161000 38912000 201020 48688640
748VALLEY GUTTER 36IN LF 248000 45000 1116000 65000 1612000 231260 576848
750 SIDEWALK CONCRETE 4IN SY 45000 60000 270000 75000 337500 531020 238590
750DRIVEWAY CONCRETE SY 379000 65000 2663500 50000 1895000 82760 3136604
750DETECTABLE WARNING PANELS SF 53000 42000 222600 29000 153700 44360 235108
752FENCE BARBED WIRE 3 STRAND-STEEL POST LF 10159000 3600 36572460 1750 1777824 1890 1920051
752FENCE BARBED WIRE 4 STRAND-STEEL POST LF 4603000 4000 1841200 1900 874570 2060 968218
752FENCE CHAIN LINK LF 581000 40000 2324000 32270 1874887 34920 2028852
752FENCE WOVEN WIRE LF 1173000 20000 2346000 2880 337829 3120 365976
752TEMPORARY SAFETY FENCE LF 5511000 4000 220400 4000 2204600 5410 298091
752FENCE TERMINAL-WOOD POSTS EA 20000 500000 1000000 3000000 600000 324570 669140
752VEHICLE GATE EA 2000 1000000 200000 7000000 140000 757330 151466
752REMOVE VEHICLE GATE EA 1000 500000 500000 110000 11000 119010 11901
752CORNER ASSEMBLY CHAIN LINK EA 4000 700000 280000 7000000 280000 57330 302932
752CORNER ASSEMBLY WOVEN WIRE EA 2000 1000000 200000 3500000 70000 378660 75732
752CORNER ASSEMBLY BARBED WIRE EA 42000 700000 2940000 3501000 1470000 378660 1590372
752DOUBLE BRACE ASSEMBLY BARBED WIRE EA 7000 500000 350000 2251000 157500 2431620 170394
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING SF 2531000 22000 556600 20000 506000 37870 958111
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING SF 189000 26000 491400 20000 378000 32660 613494
754DELINEATORS-TYPE A EA 4000 50000 200000 55000 22000 81140 32456
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE LF 668000 21000 1402800 161000 1068800 16230 1084164
754REFERENCE MARKER-TYPE C EA 8000 180000 144000 155000 124000 2431620 194736
754RESET SIGN PANEL EA 25000 120000 300000 891000 222500 135240 338100
7540BJECT MARKERS - CULVERTS EA 20000 65000 130000 55000 110000 70330 140660
760RUMBLE STRIPS - ASPHALT SHOULDER MILE 2000 600000 120000 4990000 998000 5398720 1079744
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

AWARD TO:

J M MARSCHUETZ CONSTRUCTION CO

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION SHEET NO 4 oF 15 ABSTRACT OF BIDS RECEIVED
proJecT No.  SOIB-7-804(054)312 NO. 2 BIDDER BIDDER BIDDER
ENGINEERS ESTIMATE J M MARSCHUETZ CONST [JMAC RESOURCES INC
RUCTION CO
COUNTY & DATE WILLIAMS (105> SEP 09, 2016 09:30AM
LENGTH & TYPE 3.761 EUREKA, MO WILLISTON, ND
131ST AVE NW TO TEMP ND TRR
COMPLETION TIME 10/21/17 PCC RECONSTRUCTION, BOX CULVERT, GUARD c.c. CHECK RANK 00 c.c. BOND RANK 01 c.c. BOND RANK 02
s:ic ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED) SF 1764000 25000 4610000 246000 4233600 25970 6581108
762SHORT TERM 4IN LINE-TYPE NR LF 59149000 1150 887235 150 887235 1160 9246384
762PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED LF 72312000 4000 28924800 3400 24586080 3680 26610816
762PREFORMED PATTERNED PVMT MK 8IN LINE-GROOVED LF 6587000 10000 6587000 6500 4281550 7030 4630661
762PREFORMED PATTERNED PVMT MK 12IN LINE-GROOVED LF 420000 20000 840000 13000 5646000 14070 590940
76 2PREFORMED PATTERNED PVMT MK 24IN LINE-GROOVED LF 134000 30000 402000 241000 321600 25970 3647998
764W-BEAM GUARDRAIL LF 4746000 50000 2370000 611660 2913204 66500 3152100
764W-BEAM GUARDRAIL END TERMINAL EA 6000 3000000 1800000 2500000 1500000 2704760 1622856
76 4REMOVE W-BEAM GUARDRAIL & POSTS LF 116000 5000 58000 5000 58000 5410 62756
76 4REMOVE 3-CABLE GUARDRAIL & POSTS LF 263000 4000 105200 5000 131500 5410 1642283
76 4REMOVE BOX BEAM GUARDRAIL LF 596000 5000 298000 8750 521500 92470 5646412
76 4REMOVE END TREATMENT & TRANSITION EA 10000 300000 300000 300000 300000 324570 324570
76 6MAILBOX-ALL TYPES EA 26000 300000 780000 250000 650000 378660 98451 6|
770LIGHTING SYSTEM EA 11000 654068000 654606800 467450000 46765000 505737480 50573748
770REMOVE LIGHT STANDARD EA 13000 400000 520000 600000 780000 66914640 843882
772TRAFFIC SIGNALS SYSTEM EA 1000 250000000 250000000 312780000 31278000 338398900 33839890
772TEMPORARY TRAFFIC SIGNALS EA 4000 2000000 800000 4500000 1800000 8655260 3662104
772REMOVE TRAFFIC SIGNAL SYSTEM EA 1000 18000000 1800000 5000{000 500000 5409540 540954
772REMOVE WOOD POLE EA 4000 100000 40000 300000 1200/00 324570 129828
900 TEMPORARY STREAM DIVERSION EA 10000 20000000 2000000, 25000/000 2500000 16228610 1622861
910TRASH RACK EA 2000 800000 160000 658000 1316/00 192040 38408
920HEALTH AND SAFETY PLAN L SUM 1000 100000000 10000000 80000000 8000000 5409540 540954
930 SHORING EA 4000 29000000 11600000 12000000 4800000 27369000 10947600
930BARRIER END MODIFICATION EA 4000 500000 200000 500000 200000 622100 248840
980CATTLE GUARD RESET EA 2000 4000000 800000 950000 1900/00 787090 157418
SUBTOTAL 2325833700 1526179365 17926428221
ALTERNATE A
21 0FOUNDATION FILL CY 966300 50000 4831500 000 00 000 00
21 0FOUNDATION FILL-TYPE 1 CY 874500 50000 6372500 000 00 000 00
602CLASS AE-3 CONCRETE-BOX CULVERT CY 810400 1000000 81040000 000 00 000 00
612REINFORCING STEEL-GRADE 60-BOX CULVERT LBS 108494000 2000 21698800 000 00 000 00
]
|
SUBTOTAL 111942800 NO BID NO BID
ALTERNATE B
21 0FOUNDATION FILL CY 962500 50000 4812500 47500 4571874 37010 3562213
21 0FOUNDATION FILL-TYPE 1 CY 888800 50000 46646000 791000 7021520 75740 6731771
606DBL 11FT X 12FT PRECAST RCB CULVERT LF 284000 1605120 45585408 1722000 48904800 18501430 52552212
606DBL 11FT X 12FT PRECAST RCB END SECTION EA 2000 26000000 52000000 46000000 9200000 65239860 130647972
SUBTOTAL 60061908 69698195 75894168
OPTION 1
712PIPE CONDUIT 15IN-STORM DRAIN LF 990000 100000 9900000 170/000 16830000 60680 6007320
714PIPE CONDUIT 18IN-STORM DRAIN LF 867000 110000 9317000 151/000 12789700 63070 534620129
] ]
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO: J M MARSCHUETZ CONSTRUCTION CO WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.
5
DATE OF AWARD DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

SHEET_NO 5 oF 15
proJecT No.  SOIB-7-804(054)312 NO. 2 BIDDER BIDDER BIDDER
ENGINEERS ESTIMATE J M MARSCHUETZ CONST [JMAC RESOURCES INC
RUCTION CO
COUNTY & DATE WILLIAMS (105) SEP 09, 2016 09:30AM
LENGTH & TYPE 3.761 EUREKA, MO WILLISTON, ND
131ST AVE NW TO TEMP ND TRR
COMPLETION TIME 10/21/17 PCC RECONSTRUCTION, BOX CULVERT, GUARD c.c. CHECK RANK 00 c.c. BOND RANK 01 c.c. BOND RANK 02
s:ﬁ?' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
714PIPE CONDUIT 24IN-STORM DRAIN LF 610000 130000 7930000 158000 9638000 66070 4030270
714PIPE CONDUIT 30IN-STORM DRAIN LF 108000 150000 1620000 2281000 26624600 73350 792180
714PIPE CONDUIT 30IN-APPROACH LF 218000 80000 17446000 85000 1853000 77770 1695386
714PIPE CONDUIT 36IN-APPROACH LF 33000 100000 330000 90000 297000 120350 397155
]
SUBTOTAL 308461000 43870100 18264340
TOTAL 2456760608 1639747660 1886586729
ALT B OPT [1 ALT B |OPT |2

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO:

J M MARSCHUETZ CONSTRUCTION CO

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVED

SHEET NO IS oF _15H6
proJecT No.  SOIB-7-804(054)312 NO. 2\ BIDDER BIDDER BIDDER
PARK CONSTRUCTION CO |CENTRAL SPECIALTIES |SELLAND CONSTRUCTION
MPANY INC INC
COUNTY & DATE WILLIAMS (105> SEP 09, 2016 09:30AM
LENGTH & TYPE 3.761 MINNEAPOLIS, MN ALEXANDRIA, MN WENATCHEE, WA
131ST AVE NW TO TEMP ND TRR

COMPLETION TIME 10/21/17 PCC RECONSTRUCTION, BOX CULVERT, GUARD c.c. BOND RANK 03 c.c. BOND RANK 04 c.c. BOND RANK 05
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103 CONTRACT BOND L SUM 1000 72500000 72500000 40000000 4000000 150000000 15000000
103ESCROW OF BID DOCUMENTATION L SUM 1000 3300000 330000 5000000 500000 2500000 250000
107RAILWAY PROTECTION INSURANCE L SUM 1,000 6200000 620000 1900000 190000 3500000 350000
201 CLEARING & GRUBBING IACRE 41000 809000 3316900 264000 1000400 175000 717500
202REMOVAL OF STRUCTURE L SUM 10000 41800000 4180000 50000000 5000000 75000000 7500000
202REMOVAL OF CONCRETE PAVEMENT SY 30000 74600 223800 30000 90000 25000 75000
202REMOVAL OF CURB & GUTTER LF 7323000 2250 1667675 7500 5492250 6000 4393800
202REMOVAL OF BITUMINOUS SURFACING TON 39995000 010 39995 13220 52873390 9000 35995500
202REMOVAL OF BRIDGE RAIL L SUM 1000 2920000 292000 10000000 1000000 16000000 1600000
202REMOVAL OF PIPE ALL TYPES AND SIZES LF 1818000 15200 2763360 201000 3636000 16000 2908800
202REMOVAL OF MANHOLES EA 2000 557000 111400 1000000 200000 600000 120000
202REMOVAL OF INLETS EA 14000 557000 779800 500000 700000 600000 840000
202REMOVE & RESET INLETS EA 1000 1320000 132000 1000000 100000 1400000 140000
202EXCAVATION & DISPOSAL OF CONTAMINATED SOIL CY 1100000 110000 12100000 120000 13200000 150000 16500000
202REMOVE APPROACH EA 3000 2010000 603000 2000000 600000 4000000 1200000
202REMOVE EXISTING FENCE LF 16348000 850 1389580 750 12261100 1000 1634800
202REMOVAL OF RIPRAP - LOOSE ROCK CY 1470000 18700 27468900 20000 2940000 18000 26466000
202DISPOSAL OF CONTAMINATED WATER GAL 43500000 810 3523500 21060 8961000 500 2175000
203COMMON EXCAVATION-TYPE A CY 200197000 6150 | 123121155 8080 | 161759174 8250 | 165162525
203 TOPSOIL CY 38213000 3850 14712005 5000 19106500 4500 17195850
203 COMMON EXCAVATION-WASTE CY 22629000 11000 26891900 12000 27154800 6000 13577400
203 COMMON EXCAVATION-SUBCUT CY 6683000 6000 4009800 12000 80196000 10000 6683000
210BOX CULVERT EXCAVATION EA 1000 58200000 58200000 15000/000 1500000 35000000 3500000
210FLOWABLE FILL CY 75000 27200 204000 300000 2250000 225000 1687500
21 0FOUNDATION PREPARATION-BOX CULVERT EA 1000 61800000 61800000 20000/000 2000000 25000000 2500000
21 6WATER M GAL 3974000 20000 79480000 40000 15896000 30000 11922000
230SUBGRADE PREPARATION-TYPE A-12IN STA 199000 481000 9571900 700000 13930000 850000 16915000
251SEEDING CLASS III IACRE 48340 556000 2687704 550000 26587100 600000 2900400
251 TEMPORARY COVER CROP IACRE 66730 152000 710296 150/000 700950 160000 747680
253 STRAW MULCH IACRE 78950 202000 1594790 200000 1579000 210000 1657950
255ECB TYPE 1 SY 80417000 1250 10052125 1250 10052125 1250 10052125
256RIPRAP GRADE I CY 416000 112000 4659200 751000 3120000 115000 4784000
256RIPRAP GRADE II CY 132000 96100 1268520 100/000 1320000 115000 1518000
260SILT FENCE SUPPORTED LF 10971000 2100 2303910 21100 2303910 2100 2303910
260REMOVE SILT FENCE SUPPORTED LF 10971000 660 72608 6| 650 713115 650 713115
261FIBER ROLLS 12IN LF 26063000 2250 5864175 21250 586417H 2250 5864175
261REMOVE FIBER ROLLS 12IN LF 25007000 250 625175 250 625175 250 625175
265STABILIZED CONSTRUCTION ACCESS EA 1000 7090000 709000 2000/000 200000 4000000 400000
265REMOVE STABILIZED CONSTRUCTION ACCESS EA 1000 2880000 288000 2000/000 200000 500000 50000
B302TRAFFIC SERVICE AGGREGATE TON 13069000 224600 29274560 19060 24909514 20000 26138000
302SALVAGED BASE COURSE TON 92578000 111250 | 104150250 166570 | 153401746 12000 | 111093600
430COMMERCIAL GRADE HOT MIX ASPHALT TON 6714000 129000 60810600 105290 49633704 130000 61282000
55010IN NON REINF CONCRETE PVMT CL AE-DOWELED SY 117871000 64600 | 7614646660 641000 | 754374400 67000 | 789735700
602CONCRETE BRIDGE BARRIER LF 80000 396000 3168000 1000/000 8000000 160000 1280000
702MOBILIZATION L SUM 110001695000000 | 1695000001970000000 | 1970000/001950000/000 | 195000000
704FLAGGING MHR 2000000 45000 9000000 40000 8000000 50000 10000000
7O4TRAFFIC CONTROL SIGNS UNIT 2968000 1800 534240 3000 890400 2000 593600
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO: J M MARSCHUETZ CONSTRUCTION CO WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.
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DATE OF AWARD DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

SHEET NO 7 oF _15H6
proJecT No.  SOIB-7-804(054)312 NO. 2\ BIDDER BIDDER BIDDER
PARK CONSTRUCTION CO |CENTRAL SPECIALTIES |SELLAND CONSTRUCTION
MPANY INC INC
COUNTY & DATE WILLIAMS (105> SEP 09, 2016 09:30AM
LENGTH & TYPE 3.761 MINNEAPOLIS, MN ALEXANDRIA, MN WENATCHEE, WA
131ST AVE NW TO TEMP ND TRR
COMPLETION TIME 10/21/17 PCC RECONSTRUCTION, BOX CULVERT, GUARD c.c. BOND RANK 03 c.c. BOND RANK 04 c.c. BOND RANK 05
s:ic ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
704ATTENUATION DEVICE-TYPE B-25 EA 6000 2300000 1380000 2250000 1350000 2500000 1500000
704TYPE III BARRICADE EA 20000 76500 153000 100000 200000 80000 160000
704DELINEATOR DRUMS EA 405000 20400 826200 27810 1126305 20000 810000
704TUBULAR MARKERS EA 350000 101200 357000 91080 317800 10000 350000
704STACKABLE VERTICAL PANELS EA 350000 20400 714000 311000 1085000 20000 700000
7O04VERTICAL PANELS-BACK TO BACK EA 122000 12200 148840 16680 203494 12000 146400
704SEQUENCING ARROW PANEL-TYPE B EA 1000 1220000 122000 1100000 110000 1500000 150000
704SEQUENCING ARROW PANEL-TYPE C EA 1000 1220000 122000 1100000 110000 1500000 150000
704PRECAST CONCRETE MED BARRIER-STATE FURNISHED EA 40000 310000 1240000 2000000 8000000 320000 1280000
706AGGREGATE LABORATORY EA 10000 10000000 1000000 15000000 1500000 5000000 500000
706 CONTRACTOR'S LABORATORY EA 1000 5000000 500000 15000000 1500000 5000000 500000
708RIPRAP-GROUTED JOINT SY 60000 165000 990000 200000 1200000 140000 840000
708INLET PROTECTION-SPECIAL EA 88000 101000 888800 100000 880000 100000 880000
708REMOVE INLET PROTECTION-SPECIAL EA 89000 10100 89890 10000 89000 10000 89000
709GEOSYNTHETIC MATERIAL TYPE G SY 18090000 3000 5427000 2350 4251150 1500 2713500
709GEOSYNTHETIC MATERIAL TYPE R1 SY 18788000 2050 3851540 21080 39079049 2000 3757600
709GEOSYNTHETIC MATERIAL TYPE RR SY 1231000 2050 252355 3230 397613 2000 246200
709GEOSYNTHETIC MATERIAL TYPE S1 SY 15167000 2100 3185070 11840 2790728 1500 2275050
709GEOSYNTHETIC MATERIAL TYPE S2 SY 1361000 1900 258590 21980 405578 1500 204150
714PIPE CONC REINF 12IN CL III-STORM DRAIN LF 16000 2642000 387200 40000 64000 2645000 392000
714PIPE CONC REINF 15IN CL III-STORM DRAIN LF 900000 184000 16560000 411000 3690000 200000 18000000
714PIPE CONC REINF 18IN CL III-STORM DRAIN LF 61000 217000 1323700 411000 250100 225000 1372500
714PIPE CONC REINF 24IN CL II-45DEG BEND EA 3000 1060000 318000 634000 190200 1200000 360000
714PIPE CONC REINF 24IN CL III-STORM DRAIN LF 221000 227000 5016700 601000 1326000 250000 5525000
714PIPE CONDUIT 15IN-STORM DRAIN LF 318000 172000 5469600 361000 1144800 185000 5883000
714PIPE CONDUIT 18IN-APPROACH LF 188000 47600 894880 45000 866000 50000 940000
714PIPE CONDUIT 18IN-STORM DRAIN LF 682000 153000 10434600 64000 4364800 160000 10912000
714PIPE CONDUIT 24IN-APPROACH LF 495000 56700 2806650 411000 2029500 60000 2970000
714PIPE CONDUIT 24IN-STORM DRAIN LF 187000 112000 2094400 631000 1178100 125000 2337500
714PIPE CONDUIT 30IN-STORM DRAIN LF 1786000 83000 14823800 73000 13037800 90000 16074000
714PIPE CONDUIT 36IN LF 88000 192000 1689600 961000 864800 210000 1848000
714PIPE CONDUIT 36IN-APPROACH LF 295000 95200 2808400 781000 2301000 100000 2950000
714PIPE CONDUIT 36IN-STORM DRAIN LF 734000 113000 8294200 100/000 7340000 120000 8808000
714PIPE CONDUIT 42IN LF 170000 126000 214620000 122000 2074000 130000 2210000
714PIPE CONDUIT 42IN-APPROACH LF 102000 95200 9710140 700000 714000 100000 1020000
714CATTLE PASS CONC INTERMED SECTION LF 150000 405000 6075000 220000 3300000 425000 6375000
714REMOVE & RELAY CONC CATTLE PASS END SECTION EA 4000 2330000 932000 4000/000 1600000 2500000 1000000
714REMOVE & RELAY END SECTION-ALL TYPE & SIZES EA 2000 1670000 334000 1000/000 200000 1800000 360000
714PLUG PIPE-ALL TYPES & SIZES EA 2000 2680000 496000 4000/000 800000 2500000 500000
714TRENCH PLUG EA 6000 2630000 1578000 5146000 3087600 2800000 1680000
720RIGHT OF WAY MARKERS EA 168000 148000 2486400 157000 2637600 160000 2688000
720ALIGNMENT MONUMENTS EA 28000 175000 490000 175/000 490000 175000 490000
720IRON PIN R/W MONUMENTS EA 149000 60000 894000 601000 894000 65000 968500
720IRON PIN REFERENCE MONUMENTS EA 19000 50000 95000 50000 95000 55000 104500
722MANHOLE 48IN EA 7000 2810000 1967000 3500000 2450000 3200000 22460000
722MANHOLE 54IN EA 6000 2840000 1704000 3500000 2100000 3400000 2040000
722MANHOLE 601IN EA 4000 2940000 1176000 3500/000 1400000 3400000 1360000
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

AWARD TO:

J M MARSCHUETZ CONSTRUCTION CO

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO

8

OF

15

ABSTRACT OF BIDS RECEIVED

SOIB-7-804(054)312

PROJECT NO.

NO.

2

BIDDER
PARK CONSTRUCTION CO
MPANY

BIDDER
CENTRAL SPECIALTIES
INC

BIDDER
SEhEAND CONSTRUCTION

COUNTY & DATE WILLIAMS (105> SEP 09, 2016 09:30AM
LENGTH & TYPE 3.761 MINNEAPOLIS, MN ALEXANDRIA, MN WENATCHEE, WA
131ST AVE NW TO TEMP ND TRR

COMPLETION TIME 10/21/17 PCC RECONSTRUCTION, BOX CULVERT, GUARD c.c. BOND RANK 03 c.c. BOND RANK 04 c.c. BOND RANK 05
SPeC: ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
722MANHOLE 661IN EA 1,000 3340000 334000 3500000 350000 4000000 400000
722MANHOLE 84IN EA 2000 5060000 1012000 5000000 1000000 6000000 1200000
722MANHOLE CASTING EA 2000 911000 182200 1609900 321980 1000000 200000
722MANHOLE RISER 48IN LF 50000 92200 461000 181500 907500 100000 500000
722MANHOLE RISER 54IN LF 11000 189000 207900 309800 340780 200000 220000
722MANHOLE RISER 60IN LF 39000 189000 737100 335700 1309230 200000 780000
722MANHOLE RISER 66IN LF 6000 226000 135600 395300 237180 250000 1500/00
722MANHOLE RISER 72IN LF 4000 226000 90400 456200 182480 250000 100000
722MANHOLE RISER 84IN LF 15000 310000 465000 731000 1096500 350000 525000
722MANHOLE STORM CONNECTION EA 11000 1030000 103000 1000000 100000 1150000 1150/00
722ABANDON STORM SEWER SYSTEM L SUM 11000 4300000 430000 12000000 1200000 4500000 450000
722INLET-TYPE 2 EA 101000 2080000 21008000 1211580 12236958 2400000 26240000
722INLET-TYPE 2 DOUBLE EA 5000 4490000 2245000 2596320 1298160 5000000 2500000
722INLET SPECIAL-TYPE 2 48IN EA 5000 2480000 1240000 1516620 758310 2800000 14000/00
722INLET SPECIAL-TYPE 2 60IN EA 2000 2840000 568000 1929370 385879 3200000 640000
722INLET SPECIAL-TYPE 2 72IN EA 11000 3650000 365000 2222920 222292 4000000 400000
722INLET SLOTTED DRAIN 15IN LF 315000 203000 6394500 250000 7875000 225000 7087500
722MEDIAN DRAIN PRECAST CONCRETE-TYPE A EA 11000 3040000 304000 1555200 155520 3400000 340000
722ADJUST GATE VALVE BOX EA 11000 2500000 2750000 1842000 2026200 550000 605000
722ADJUST INLET EA 2000 1460000 292000 490000 98000 1600000 320000
724GATE VALVE & BOX 12IN EA 2000 3140000 628000 20000000 4000000 3500000 700000
724HYDRANT-RELOCATE EA 4000 4260000 1704000 20000/000 8000000 4200000 16800/00
748CURB & GUTTER-TYPE I LF 26320000 20300 49369600 15500 37696000 24000 58368000
748VALLEY GUTTER 36IN LF 248000 23300 577840 281000 694400 35000 868000
750SIDEWALK CONCRETE 4IN SY 45000 50200 225900 67000 301500 90000 405000
750DRIVEWAY CONCRETE SY 379000 77700 2944830 61000 2311900 95000 3600500
750DETECTABLE WARNING PANELS SF 53000 41000 217300 18500 98050 45000 238500
752FENCE BARBED WIRE 3 STRAND-STEEL POST LF 10159000 2850 2895315 1750 1777825 2100 2133390
752FENCE BARBED WIRE 4 STRAND-STEEL POST LF 4603000 3050 1403915 11900 874570 2300 10586/90
752FENCE CHAIN LINK LF 581000 22500 1307250 32270 1874887 32000 1859200
752FENCE WOVEN WIRE LF 1173000 3850 451605 2880 337829 3000 351900
752TEMPORARY SAFETY FENCE LF 551000 4100 225910 1500 82650 4500 267950
752FENCE TERMINAL-WOOD POSTS EA 20000 25000 50000 300000 600000 225000 450000
752VEHICLE GATE EA 2000 350000 70000 700000 140000 425000 85000
752REMOVE VEHICLE GATE EA 11000 1500000 150i00 110/000 11000 200000 20000
752CORNER ASSEMBLY CHAIN LINK EA 4000 350000 140000 700000 280000 650000 260000
752CORNER ASSEMBLY WOVEN WIRE EA 2000 275000 55000 350000 70000 425000 85000
752CORNER ASSEMBLY BARBED WIRE EA 42000 275000 1155000 350000 1470000 450000 1890000
752DOUBLE BRACE ASSEMBLY BARBED WIRE EA 7000 175000 122500 225000 157500 275000 192500
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING SF 253000 20400 516120 19250 487025 20000 506000
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING SF 189000 20500 385560 20500 387450 20000 378000
754DELINEATORS-TYPE A EA 4000 56100 22440 371630 164972 55000 22000
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE LF 668000 16300 1088840 18750 1252500 16000 1068800
754REFERENCE MARKER-TYPE C EA 8000 158000 126400 185/000 148000 155000 1240/00
754RESET SIGN PANEL EA 25000 20800 227000 70000 175000 89000 222500
7540BJECT MARKERS - CULVERTS EA 20000 56100 112200 40000 80000 55000 1100/00
76 0RUMBLE STRIPS - ASPHALT SHOULDER MILE 2000 7920000 1584000, 4990000 998000 5000000 1000000
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO:

J M MARSCHUETZ CONSTRUCTION CO

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION SHEET NO 9 oF 15 ABSTRACT OF BIDS RECEIVED
proJecT No.  SOIB-7-804(054)312 NO. 2\ BIDDER BIDDER BIDDER
PARK CONSTRUCTION CO |CENTRAL SPECIALTIES |SELLAND CONSTRUCTION
MPANY INC INC
COUNTY & DATE WILLIAMS (105> SEP 09, 2016 09:30AM
LENGTH & TYPE 3.761 MINNEAPOLIS, MN ALEXANDRIA, MN WENATCHEE, WA
131ST AVE NW TO TEMP ND TRR
COMPLETION TIME 10/21/17 PCC RECONSTRUCTION, BOX CULVERT, GUARD c.c. BOND RANK 03 c.c. BOND RANK 04 c.c. BOND RANK 05
s:ic ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED) SF 1764000 24200 4268880 246000 4233600 24000 4233600
762SHORT TERM 4IN LINE-TYPE NR LF 59149000 1150 887235 145 857661 1150 887235
762PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED LF 72312000 3450 269467640 3400 24586080 3400 24586080
762PREFORMED PATTERNED PVMT MK 8IN LINE-GROOVED LF 6587000 6550 6316485 6500 4281550 6500 4281550
762PREFORMED PATTERNED PVMT MK 12IN LINE-GROOVED LF 420000 13100 550200 13000 5646000 13000 546000
76 2PREFORMED PATTERNED PVMT MK 24IN LINE-GROOVED LF 134000 24200 326280 241000 321600 24000 321600
764W-BEAM GUARDRAIL LF 4746000 61700 2924580 611660 2913204 62000 2938800
764W-BEAM GUARDRAIL END TERMINAL EA 6000 2510000 1506000 2500000 1500000 2500000 1500000
76 4REMOVE W-BEAM GUARDRAIL & POSTS LF 116000 5000 58000 5000 58000 5000 58000
76 4REMOVE 3-CABLE GUARDRAIL & POSTS LF 263000 5000 131500 5000 131500 5000 131500
76 4REMOVE BOX BEAM GUARDRAIL LF 596000 8800 524480 8750 521500 8750 521500
76 4REMOVE END TREATMENT & TRANSITION EA 10000 301000 301000 300000 300000 300000 300000
76 6MAILBOX-ALL TYPES EA 26000 255000 663000 195000 507000 250000 650000
770LIGHTING SYSTEM EA 11000 469800000 46980000 467450000 46765000 480000000 48000000
770REMOVE LIGHT STANDARD EA 13000 603000 783900 600000 780000 625000 812500
772TRAFFIC SIGNALS SYSTEM EA 1000 314400000 314400000 312780000 31278000 350000000 35000000
772TEMPORARY TRAFFIC SIGNALS EA 4000 4520000 1808000 4500000 1800000 10000000 4000000
772REMOVE TRAFFIC SIGNAL SYSTEM EA 1000 5030000 503000 5000{000 500000 5500000 550000
772REMOVE WOOD POLE EA 4000 302000 120800 300000 1200/00 350000 140000
900 TEMPORARY STREAM DIVERSION EA 1000 233800000 233800000 60000000 6000000 55000000 5500000
910TRASH RACK EA 2000 666000 133200 3000/000 600000 750000 150000
920HEALTH AND SAFETY PLAN L SUM 1000 1860000 186000 140000/000 14000000 60000000 6000000
930 SHORING EA 4000 18900000 7560000 40000000 16000000 12000000 4800000
930BARRIER END MODIFICATION EA 4000 821000 328400 4000/000 1600000 6200000 2480000
980CATTLE GUARD RESET EA 2000 5000000 1000000 950000 1900/00 3500000 700000
SUBTOTAL 1786221221 1925539718 1967774800
ALTERNATE A
21 0FOUNDATION FILL CY 966300 000 00 000 00 000 00
21 0FOUNDATION FILL-TYPE 1 CY 874500 000 00 000 00 000 00
602CLASS AE-3 CONCRETE-BOX CULVERT CY 810400 000 00 000 00 000 00
612REINFORCING STEEL-GRADE 60-BOX CULVERT LBS 108494000 000 00 000 00 000 00
SUBTOTAL NO BID NO BID NO BID
ALTERNATE B
21 0FOUNDATION FILL CY 962500 34900 3359125 50000 4812500 50000 4812500
21 0FOUNDATION FILL-TYPE 1 CY 888800 34900 3101912 50000 4664000 75000 6666000
606DBL 11FT X 12FT PRECAST RCB CULVERT LF 284000 1970000 55948000 2967700 86282680 2500000 71000000
606DBL 11FT X 12FT PRECAST RCB END SECTION EA 2000 5b2100000 10420000 50756700 10151340 60000000 12000000
SUBTOTAL 72829037 103690520 9644678500
OPTION 1
712PIPE CONDUIT 15IN-STORM DRAIN LF 990000 172000 17028000 30710 3040290 190000 18810000
714PIPE CONDUIT 18IN-STORM DRAIN LF 867000 153000 12959100 331860 28679142 167000 141644900
] ] ] ] ] ] ]
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO: J M MARSCHUETZ CONSTRUCTION CO WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.
10
DATE OF AWARD DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO

10

oF _15H6

ABSTRACT OF BIDS RECEIVED

proJecT No.  SOIB-7-804(054)312 NO. 2\ BIDDER BIDDER BIDDER
PARK CONSTRUCTION CO |CENTRAL SPECIALTIES |SELLAND CONSTRUCTION
MPANY INC INC
COUNTY & DATE WILLIAMS (105) SEP 09, 2016 09:30AM
LENGTH & TYPE 3.761 MINNEAPOLIS, MN ALEXANDRIA, MN WENATCHEE , WA
131ST AVE NW TO TEMP ND TRR
COMPLETION TIME 10/21/17 PCC RECONSTRUCTION, BOX CULVERT, GUARD c.c. BOND RANK 03 c.c. BOND RANK 04 c.c. BOND RANK 05
s:ﬁ?' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
714PIPE CONDUIT 24IN-STORM DRAIN LF 610000 160000 9760000 46010 26846610 175000 10675000
714PIPE CONDUIT 30IN-STORM DRAIN LF 108000 231000 2694800 125770 1358314 250000 2700000
714PIPE CONDUIT 30IN-APPROACH LF 218000 86100 1876980 50960 1110928 94000 2049200
714PIPE CONDUIT 36IN-APPROACH LF 33000 91100 300630 66810 220473 100000 330000
SUBTOTAL 46619510 11282559 48709100
TOTAL 19034669768 2040512797 2090962400,
ALT B OPT |1 ALT B OPT [1 ALT B OPT |1

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO:

11

J M MARSCHUETZ CONSTRUCTION CO

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO

11 oF 15

ABSTRACT OF BIDS RECEIVED

proJecT No.  SOIB-7-804(054)312 NO. 2\ BIDDER BIDDER BIDDER
NORTHERN IMPROVEMENT
COMPANY
COUNTY & DATE WILLIAMS (105) SEP 09, 2016 09:30AM
LENGTH & TYPE 3.761 FARGO, ND
131ST AVE NW TO TEMP ND TRR
COMPLETION TIME 10/21/17 PCC RECONSTRUCTION, BOX CULVERT, GUARD c.c. BOND RANK 06 c.c. c.c.
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103(CONTRACT BOND L SUM 1000 31565000 3156500 i i i i
103ESCROW OF BID DOCUMENTATION L SUM 1000 575000 57500 i i i i
107RAILWAY PROTECTION INSURANCE L SUM 1000 1414600 141460 ! ! ! !
201CLEARING & GRUBBING ACRE 41000 265840 1089944
202REMOVAL OF STRUCTURE L SUM 1000 47195670 4719567
202REMOVAL OF CONCRETE PAVEMENT SY 30000 31170 93510
202REMOVAL OF CURB & GUTTER LF 7323000 9200 6737160
202REMOVAL OF BITUMINOUS SURFACING TON 39995000 9750 38995125
202REMOVAL OF BRIDGE RAIL L SUM 1000 2926020 292602
202REMOVAL OF PIPE ALL TYPES AND SIZES LF 1818000 16010 2910618
202REMOVAL OF MANHOLES EA 2000 852680 170536
202REMOVAL OF INLETS EA 14000 6465680 903672
202REMOVE & RESET INLETS EA 1000 622660 622466
202EXCAVATION & DISPOSAL OF CONTAMINATED SOIL CcY 1100000 286380 31501800
202REMOVE APPROACH EA 3000 1244930 373479
202REMOVE EXISTING FENCE LF 16348000 770 1258796
202REMOVAL OF RIPRAP - LOOSE ROCK CY 1470000 10240 1505280
202DISPOSAL OF CONTAMINATED WATER GAL 43500000 3680 15138000
203 COMMON EXCAVATION-TYPE A CY 200197000 5700 | 114112290
203 TOPSOIL CY 38213000 3730 164253449
203 COMMON EXCAVATION-WASTE CY 22629000 14700 33264630
203 COMMON EXCAVATION-SUBCUT CcY 6683000 9500 6348850
210BOX CULVERT EXCAVATION EA 1000 22913900 2291390
210FLOWABLE FILL CcY 75000 216910 1626825
210FOUNDATION PREPARATION-BOX CULVERT EA 1000 34148890 3614889
21 6WATER M GAL 3974000 44480 17676352
230 SUBGRADE PREPARATION-TYPE A-12IN STA 199000 545230 10850077
251SEEDING CLASS III ACRE 48340 565000 2731210
251 TEMPORARY COVER CROP ACRE 46730 155000 724315
253 STRAW MULCH ACRE 78950 206000 1626370
255ECB TYPE 1 SY 80417000 1300 10454210
256RIPRAP GRADE I CY 416000 90750 3775200
256RIPRAP GRADE 1I1I CY 132000 90750 1197900
260SILT FENCE SUPPORTED LF 10971000 2150 2358765
260REMOVE SILT FENCE SUPPORTED LF 10971000 670 735057
261FIBER ROLLS 12IN LF 26063000 2320 6046616
26 1REMOVE FIBER ROLLS 12IN LF 25007000 260 650182
265 STABILIZED CONSTRUCTION ACCESS EA 1000 11682960 1168296
265REMOVE STABILIZED CONSTRUCTION ACCESS EA 1000 2239960 223996
302TRAFFIC SERVICE AGGREGATE TON 13069000 23650 30908185
302SALVAGED BASE COURSE TON 92578000 16900 | 156456820
430COMMERCIAL GRADE HOT MIX ASPHALT TON 714000 155000 73067000
55010IN NON REINF CONCRETE PVMT CL AE-DOWELED SY 117871000 67010 | 789853571
602CONCRETE BRIDGE BARRIER LF 80000 181740 1453920
702MOBILIZATION L SUM 10001670000000 | 167000000
704FLAGGING MHR 2000000 39250 7850000
704TRAFFIC CONTROL SIGNS UNIT 2968000 1800 534240
]
]
i
] ] ] ] ] ] ]
] ] ] ] ] ] ]
] ] ] ] ] ] ]
] ] ] ] ] ] ]
1 1 1 1 1 1 1

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

12

AWARD TO:

J M MARSCHUETZ CONSTRUCTION CO

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO

12

oF _15H6

ABSTRACT OF BIDS RECEIVED

proJecT No.  SOIB-7-804(054)312 NO. 2\ BIDDER BIDDER BIDDER
NORTHERN IMPROVEMENT
COMPANY
COUNTY & DATE WILLIAMS (105) SEP 09, 2016 09:30AM
LENGTH & TYPE 3.761 FARGO, ND
131ST AVE NW TO TEMP ND TRR
COMPLETION TIME 10/21/17 PCC RECONSTRUCTION, BOX CULVERT, GUARD c.c. BOND RANK 06 c.c. c.c.
s:ic ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
704ATTENUATION DEVICE-TYPE B-25 EA 6000 2325000 1395000 i i i i
704TYPE III BARRICADE EA 20000 77000 154000 i i i i
704DELINEATOR DRUMS EA 405000 20600 834300 ! ! ! !
704TUBULAR MARKERS EA 350000 10300 360500
704STACKABLE VERTICAL PANELS EA 350000 20600 721000
704VERTICAL PANELS-BACK TO BACK EA 122000 12400 151280
704SEQUENCING ARROW PANEL-TYPE B EA 1000 1240000 124000
704SEQUENCING ARROW PANEL-TYPE C EA 1000 1240000 124000
704PRECAST CONCRETE MED BARRIER-STATE FURNISHED EA 40000 355000 1420000
706AGGREGATE LABORATORY EA 1000 13468000 1346800
706 CONTRACTOR'S LABORATORY EA 1000 4000000 400000
708RIPRAP-GROUTED JOINT SY 60000 170070 1020420
708INLET PROTECTION-SPECIAL EA 88000 103000 906400
708REMOVE INLET PROTECTION-SPECIAL EA 89000 10300 91670
709 GEOSYNTHETIC MATERIAL TYPE G SY 18090000 2100 3798900
709GEOSYNTHETIC MATERIAL TYPE R1 SY 18788000 2830 5317004
709GEOSYNTHETIC MATERIAL TYPE RR SY 1231000 1490 183419
709GEOSYNTHETIC MATERIAL TYPE S1 SY 15167000 1500 2275050
709GEOSYNTHETIC MATERIAL TYPE S2 SY 1361000 1720 234092
714PIPE CONC REINF 12IN CL III-STORM DRAIN LF 16000 129320 206912
714PIPE CONC REINF 15IN CL III-STORM DRAIN LF 900000 73710 6633900
714PIPE CONC REINF 18IN CL III-STORM DRAIN LF 61000 75200 458720
714PIPE CONC REINF 24IN CL II-45DEG BEND EA 3000 1754650 526395
714PIPE CONC REINF 24IN CL III-STORM DRAIN LF 221000 114450 2529345
714PIPE CONDUIT 15IN-STORM DRAIN LF 318000 60620 1921356
714PIPE CONDUIT 18IN-APPROACH LF 188000 72400 1361120
714PIPE CONDUIT 18IN-STORM DRAIN LF 682000 67870 4628734
714PIPE CONDUIT 24IN-APPROACH LF 495000 85540 4236230
714PIPE CONDUIT 24IN-STORM DRAIN LF 187000 71070 1329009
714PIPE CONDUIT 30IN-STORM DRAIN LF 1786000 75070 13407502
714PIPE CONDUIT 36IN LF 88000 86540 761552
714PIPE CONDUIT 36IN-APPROACH LF 295000 131300 3873350
714PIPE CONDUIT 36IN-STORM DRAIN LF 734000 85750 6294050
714PIPE CONDUIT 42IN LF 170000 1684660 2863820
714PIPE CONDUIT 42IN-APPROACH LF 102000 126690 1292238
714CATTLE PASS CONC INTERMED SECTION LF 150000 318420 4776300
714REMOVE & RELAY CONC CATTLE PASS END SECTION EA 4000 969770 387908
714REMOVE & RELAY END SECTION-ALL TYPE & SIZES EA 2000 969770 193954
714PLUG PIPE-ALL TYPES & SIZES EA 2000 3029010 605802
714TRENCH PLUG EA 6000 908700 545220
720RIGHT OF WAY MARKERS EA 168000 150000 2520000
720ALIGNMENT MONUMENTS EA 28000 180000 504000
720IRON PIN R/W MONUMENTS EA 149000 62000 923800
720IRON PIN REFERENCE MONUMENTS EA 19000 52000 98800
722MANHOLE 48IN EA 7000 2012000 1408400
722MANHOLE 54IN EA 6000 2326460 1395876
722MANHOLE 60IN EA 4000 2326460 930584
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:
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AWARD TO:

J M MARSCHUETZ CONSTRUCTION CO

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

SHEET NO 13 oF _15H6
proJecT No.  SOIB-7-804(054)312 NO. 2\ BIDDER BIDDER BIDDER
NORTHERN IMPROVEMENT
COMPANY
COUNTY & DATE WILLIAMS (105> SEP 09, 2016 09:30AM
LENGTH & TYPE 3.761 FARGO, ND
131ST AVE NW TO TEMP ND TRR
COMPLETION TIME 10/21/17 PCC RECONSTRUCTION, BOX CULVERT, GUARD c.c. BOND RANK 06 c.c. c.c.
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
722MANHOLE 661IN EA 1000 2792870 279287 i i i i
722MANHOLE 84IN EA 2000 3202510 6460502 i i i i
722MANHOLE CASTING EA 2000 350640 70128 ! ! ! !
722MANHOLE RISER 48IN LF 50000 1287660 6638300
722MANHOLE RISER 54IN LF 11000 1397830 1537613
722MANHOLE RISER 60IN LF 39000 1397830 5451537
722MANHOLE RISER 66IN LF 6000 1440630 866378
722MANHOLE RISER 72IN LF 4000 1440630 576252
722MANHOLE RISER 84IN LF 15000 1537880 2306820
722MANHOLE STORM CONNECTION EA 1000 1917370 191737
722ABANDON STORM SEWER SYSTEM L SUM 1000 6058040 605804
722INLET-TYPE 2 EA 101000 2105180 21262318
722INLET-TYPE 2 DOUBLE EA 5000 3667050 1733525
722INLET SPECIAL-TYPE 2 48IN EA 5000 17604620 880210
722INLET SPECIAL-TYPE 2 60IN EA 2000 2074880 61697 6
722INLET SPECIAL-TYPE 2 72IN EA 1000 2561290 2541129
722INLET SLOTTED DRAIN 15IN LF 315000 122000 3843000
722MEDIAN DRAIN PRECAST CONCRETE-TYPE A EA 1000 2026390 2026/39
722ADJUST GATE VALVE BOX EA 11000 223200 265520
722ADJUST INLET EA 2000 505000 101000
724GATE VALVE & BOX 12IN EA 2000 6027570 1205514
724HYDRANT-RELOCATE EA 4000 1838310 735324
748CURB & GUTTER-TYPE I LF 24320000 18000 63776000
748VALLEY GUTTER 36IN LF 248000 28850 715480
750SIDEWALK CONCRETE 4IN SY 45000 69000 310500
750DRIVEWAY CONCRETE SY 379000 62850 2382015
750DETECTABLE WARNING PANELS SF 53000 19000 100700
752FENCE BARBED WIRE 3 STRAND-STEEL POST LF 10159000 1800 1828620
752FENCE BARBED WIRE 4 STRAND-STEEL POST LF 4603000 1950 897585
752FENCE CHAIN LINK LF 581000 33250 1931825
752FENCE WOVEN WIRE LF 1173000 3000 351900
752TEMPORARY SAFETY FENCE LF 551000 4150 228665
752FENCE TERMINAL-WOOD POSTS EA 20000 310000 620000
752VEHICLE GATE EA 2000 725000 145000
752REMOVE VEHICLE GATE EA 1000 115000 11500
752CORNER ASSEMBLY CHAIN LINK EA 4000 725000 290000
752CORNER ASSEMBLY WOVEN WIRE EA 2000 365000 73000
752CORNER ASSEMBLY BARBED WIRE EA 42000 360000 1512000
752DOUBLE BRACE ASSEMBLY BARBED WIRE EA 7000 230000 161000
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING SF 253000 20600 521180
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING SF 189000 20600 389340
754DELINEATORS-TYPE A EA 4000 56750 22700
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE LF 668000 16500 1102200
754REFERENCE MARKER-TYPE C EA 8000 160000 128000
754RESET SIGN PANEL EA 25000 91750 229375
7540BJECT MARKERS - CULVERTS EA 20000 56750 113500
760RUMBLE STRIPS - ASPHALT SHOULDER MILE 2000 5150000 1030000
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DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

SHEET NO 14 oF _15H6
proJecT No.  SOIB-7-804(054)312 NO. 2\ BIDDER BIDDER BIDDER
NORTHERN IMPROVEMENT
COMPANY
COUNTY & DATE WILLIAMS (105> SEP 09, 2016 09:30AM
LENGTH & TYPE 3.761 FARGO, ND
131ST AVE NW TO TEMP ND TRR
COMPLETION TIME 10/21/17 PCC RECONSTRUCTION, BOX CULVERT, GUARD c.c. BOND RANK 06 c.c. c.c.
s:ic ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED) SF 1764000 24750 4365900 i i i i
762SHORT TERM 4IN LINE-TYPE NR LF 59149000 1150 887235 i i i i
762PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED LF 72312000 3500 25309200 ! ! ! !
762PREFORMED PATTERNED PVMT MK 8IN LINE-GROOVED LF 6587000 6700 6613290
762PREFORMED PATTERNED PVMT MK 12IN LINE-GROOVED LF 420000 13400 562800
76 2PREFORMED PATTERNED PVMT MK 24IN LINE-GROOVED LF 134000 24750 331650
764W-BEAM GUARDRAIL LF 4746000 63300 3000420
764W-BEAM GUARDRAIL END TERMINAL EA 6000 2575000 1545000
76 4REMOVE W-BEAM GUARDRAIL & POSTS LF 116000 5150 59740
76 4REMOVE 3-CABLE GUARDRAIL & POSTS LF 263000 5150 135445
76 4REMOVE BOX BEAM GUARDRAIL LF 596000 9000 536400
76 4REMOVE END TREATMENT & TRANSITION EA 10000 310000 310000
76 6MAILBOX-ALL TYPES EA 26000 258000 670800
770LIGHTING SYSTEM EA 1000 481500000 48150000
770REMOVE LIGHT STANDARD EA 13000 620000 806000
772TRAFFIC SIGNALS SYSTEM EA 1000 322500000 32250000
772TEMPORARY TRAFFIC SIGNALS EA 4000 46635000 1854000
772REMOVE TRAFFIC SIGNAL SYSTEM EA 1000 5150000 515000
772REMOVE WOOD POLE EA 4000 310000 124000
900 TEMPORARY STREAM DIVERSION EA 10000 18175000 1817500
910TRASH RACK EA 2000 820860 166172
920HEALTH AND SAFETY PLAN L SUM 1000 990880000 99088000
930 SHORING EA 4000 30650000 12260000
930BARRIER END MODIFICATION EA 4000 2120320 868128
980CATTLE GUARD RESET EA 2000 8814640 176288
SUBTOTAL 2008126678
ALTERNATE A
21 0FOUNDATION FILL CY 966300 000 00
21 0FOUNDATION FILL-TYPE 1 CY 874500 000 00
602CLASS AE-3 CONCRETE-BOX CULVERT CY 810400 000 00
612REINFORCING STEEL-GRADE 60-BOX CULVERT LBS 108494000 000 00
SUBTOTAL NO BID
ALTERNATE B
21 0FOUNDATION FILL CY 962500 416460 3988600
21 0FOUNDATION FILL-TYPE 1 CY 888800 84810 7537913
606DBL 11FT X 12FT PRECAST RCB CULVERT LF 284000 2075000 58930000
606DBL 11FT X 12FT PRECAST RCB END SECTION EA 2000 73100000 14620000
SUBTOTAL 85076513
OPTION 1
712PIPE CONDUIT 15IN-STORM DRAIN LF 990000 67950 6727050
714PIPE CONDUIT 18IN-STORM DRAIN LF 867000 70590 5978973
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ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

SHEET NO___ 15 oF 15
proJecT No.  SOIB-7-804(054)312 NO. 2\ BIDDER BIDDER BIDDER
NORTHERN IMPROVEMENT
COMPANY
COUNTY & DATE WILLIAMS (105) SEP 09, 2016 09:30AM
LENGTH & TYPE 3.761 FARGO, ND
131ST AVE NW TO TEMP ND TRR
COMPLETION TIME 10/21/17 PCC RECONSTRUCTION, BOX CULVERT, GUARD c.c. BOND RANK 06 c.c. c.c.
s:ﬁ?' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
714PIPE CONDUIT 24IN-STORM DRAIN LF 610000 73970 4512170 i i i i
714PIPE CONDUIT 30IN-STORM DRAIN LF 108000 82130 887004 i i i i
714PIPE CONDUIT 30IN-APPROACH LF 218000 87090 1898562 ! ! ! !
714PIPE CONDUIT 36IN-APPROACH LF 33000 134780 GGG774
SUBTOTAL 20448533
TOTAL 2113651724
ALT B OPT |2
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